



Clarification of tender No. 11/2016-2017: Tender for Supply, Delivery, Installation, Testing and Commissioning and Maintenance of CCTV System at Export Processing Zones Authority, Athi-River EPZ-Machakos County

| QUESTION/PAGE | Clarification |
|---|---|
| Availability of Electrical power points for powering the equipment at each traffic tower/Installation point | <ul style="list-style-type: none"> All roads are being serviced by Kenya Power and Lighting Company (KPLC). Where power cannot be tapped from our buildings and other installations the bidders are required to provide for a separate metered connection from KPLC Mains. |
| Installation of Radio Masts | <ul style="list-style-type: none"> Bidders indicated that due to the terrain structure the proposed solution would require masts. The item is not provided for in the bill of quantities. Bidders may also use, in collaboration with other service providers existing masts already in place within the zone; the bill of quantities is thus amended to provide for 2 No. Masts The request to use the electric masts for the installation has been DECLINED since it would entail additional design changes to the approved mast designs and might have major costs implications. |
| Page 2: 1.3 The site visit date is indicated as May 2017 | <ul style="list-style-type: none"> This should be amended to Thursday, 22nd June 2017 at 12:00 noon as stated in the newspaper advert and on the website so that it is consistent with Page A4 clause 4.3 |
| Page B9- Amount of tender security | <ul style="list-style-type: none"> The amount of Tender security is indicated as Ksh.300,000 this is amended to Ksh.500,000 to be consistent with pages A7, A15 and A16 |

| | |
|----------------------------------|---|
| Clarification on Bid bond amount | <ul style="list-style-type: none">The Bid Bond of Ksh 500,000.00 as indicated in page A16 |
| Project Completion Period | Bidders requested that the maximum period required for project implementation be moved from a minimum of 3 months to a minimum of 5 Months due to the scope involved; Page 3 item 2 is thus amended to read (Should NOT be more than 5 Months) |
| Extension of Closing Date | <ul style="list-style-type: none">The request to extend the opening date by seven (7) as discussed during the meeting has been considered and thus the new closing date and time shall be Thursday 6th July, 2017 11:00 am |