

REQUEST FOR PROPOSAL FOR PROVISION OF CONSULTANCY SERVICES FOR FEASIBILITY STUDY, DESIGN AND CONSTRUCTION SUPERVISION OF PROPOSED WATER SUPPLY PIPELINE, INTERNAL WATER DISTRIBUTION NETWORK AND WATER STORAGE RESERVOIR FOR THE KENYA LEATHER PARK (MACHAKOS) AT KINAINI-MACHAKOS COUNTY

REQUEST FOR CLARIFICATION

1. Page TOR/2-The Consultant is requested to submit application including fees for various approvals. However, we suggest that the Client to provide a provisional sum for these approvals
Answer: **A sum of Kenya Shillings 1,000,000 (One Million) is provided for this.. page FP/9 added .**
2. Page TOR/12 Training – there is provision of Client Staff training and a provision of two computers equipped with two working softwares. We suggest that the Client to provide a provisional sum to cater for the cost of Client Staff training for the cost of Client staff training for the whole project period and material and material acquisition: **A sum of Kenya Shillings 3,000,000 (Three Million) is provided for this.. page FP/9 added .**
3. Page TOR/14-payment schedule on PHASE B1 (Construction Supervision). We suggest you provide a time based payment schedule for the construction supervision as the Consultant has no control of works execution. **Answer: The construction period is assumed to be 12 months and 12 months defects liability period. This is maintained as it is in the document.**
4. Is there any specific format to use for the tender Security? **Answer: A template has been uploaded in the EPZA website.**

Add page FP/9

7. PROVISIONAL SUMS

Activity No.-----**Activity Name**-----

No.	Description	Unit	Quantity	Unit Price	Total Amount
1.	Allow a provisional sum of Kenya Shillings 1,000,000.00 (Kshs. 1,000,000.00) for approvals of various applications to other government agencies				1,000,000
2	Allow a provisional sum of Kenya Shillings three million (Kshs. 3,000,000.00) for Client’s staff training				3,000,000.00
3	Allow a % for administration of item 1 and 2 above				
	Grand Total				